*Mi

L

%O‘?nm

o ar

A = Estimated Consultant Contract cost < $100,000

B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000

C = Local Unit of Government Selects Consultant
D = Estimated Consultant Contract cost > $1,000,000

DECEMBER 2004 ENGINEERING AND RELATED SERVICES SOLICITATION

CONCLUDED: December 15, 2004

**Qpen to all firms

Tied on one contract

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication
but are subject to change. Click on the PROJECT ID for more detail.

DISTRICT &
SOLICITATION # PROJECT ID
DISTRICT 1
D1 1D 1674-00-02
D1 1C 5053-00-00
6217-00-00
D1 2C 6199-00-04
D1 3C 3997-01-03
D1 4C 3997-01-06
D1 5C 6319-00-02
D1 6C 6995-01-04
DISTRICT 3
D3 1B 9180-18-00
D3 2B 1211-17-00
1211-18-00
D3 3B 1227-07-00
D3 4B 9210-11-00
D3 1C 4984-01-37
D3 2C 4984-01-31
DISTRICT 8
D8 1B 1180-42-00
1180-45-00

ANTICIPATED
CONSTRUCTION
COST

$ 45,000,000
$ 150,000
$ 150,000
$ 600,000
$ 171,000
$ 958,000
$ 1,900,000
$ 550,000

$ 4,500,000
$ 2,606,000
$ 21,833,000
$ 718,000
$ 600,000
$ 3,308,734
$ 1,609,080

4,898,000
5,700,000

* &

BUREAU OF HIGHWAY CONSTRUCTION

BHC 1A

1009-03-40** $ -

ANTICIPATED
SELECTION
DATE

1-Feb-05
1-Feb-05
1-Feb-05
1-Feb-05
Jan-05
Jan-05
Jan-05
Jan-05

Feb-05
Feb-05
Feb-05
Feb-05
Feb-05
Jan-05
Jan-05

21-Jan-05
21-Jan-05

15-Jan-05

BUREAU OF PLANNING / BUREAU OF RAILS AND HARBORS

BOP/BORAH 1B XXXX-XX-XX**

FY 2005 December Solicitation

N/A

18-Jan-05

ANTICIPATED
PROJECT
START DATE

2-Mar-05
1-May-05
1-May-05
1-May-05
Mar-05
Mar-05
Mar-05
Mar-05

Jun-05
Apr-05
Apr-05
Apr-05
Apr-05
Mar-05
Mar-05

4-Apr-05
4-Apr-05

01-Feb-05

1-Mar-05

ANTICIPATED
PROJECT
COMPLETION
DATE

1/1/2010
1-Aug-06
1-Aug-06
1-Nov-06

Aug-06
Aug-06
May-06
Aug-06

Aug-09
Feb-07
Feb-07

Jul-07
Aug-06
May-06
Nov-05

10-Oct-05
10-Oct-05

01-Feb-06

29-Feb-08

December 16, 2004

DBE GOAL ?
(Yes or No)

Yes
No
No
No
No
No
No
No

No
Yes
Yes

No

No

No

No

No
No

No

No

LOCAL
SELECTION?
(Yes or No)

No
Yes
Yes
Yes
Yes
Yes
Yes
Yes

No
No
No
No
No
Yes
Yes

No
No

No

No

CONTACT
PERSON

Jim Buschkopf
Kurt Dey

Kurt Dey

Kurt Dey

Joe Radocay
Joe Radocay
Bob Sindelar
Ritchie Piltz

Paul Vraney
Chuck Karow
Chuck Karow
Chuck Karow
Chuck Karow

Pete Neuberger
Pete Neuberger

Barbara Kerber
Barbara Kerber

Deb Bischoff

Randy Wade

TELEPHONE #

(608) 246-3851
(608) 429-2136
(608) 429-2136
(608) 429-2136
(920) 262-4050
(920) 262-4050
(920) 386-3650
(920) 887-4600

(920) 492-5999
(920) 492-5997
(920) 492-5997
(920) 492-5997
(920) 492-5997
(920) 832-6477
(920) 832-6477

(715) 392-7860
(715) 392-7860

(608) 246-7957

(608) 266-9498
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1D

Project ID: 1674-00-02

Lake Delton — Sauk City Road
(IH 90/94 — Ski Hi Road)

USH 12, Sauk County

Use the DT1822 Consultant Solicitation for Large Contracts NOI developed for this project.
NOI due: January 10, 2005

The Wisconsin Department of Transportation (WisDOT) is interested in securing design engineering services
for USH 12 in Sauk County. The contract consists of developing final plans and Right of Way Plat from final
Environmental Impact Statement to final Plan Specifications and Estimate for Stage 1 as described below and
for developing Right Of Way Plat from final Environmental Impact Statement for Stage 2 as described below.
Stage 1 construction is scheduled for calendar year 2009. The consultant must be capable of meeting an
expedited schedule.

Proposed Activities/Tasks under this contract include
Survey (DTM that has been completed by DOT)

Soils and pavement evaluation

Possible evaluation/consultation of archaeological site
Design reports

Meetings with the public, local officials and DOT

Right of Way Plat for Stage 1 and Stage 2

Final Roadway Design for Stage 1

Design of approximately 9 structures

Drainage and erosion control design

Agency/utility coordination

Prepare final Plans Specifications and Estimates for Stage 1

Description of Project

The project bypasses USH 12 for 11.6 miles on the west side of the City of Baraboo and Village of West
Baraboo from IH 90/94 at Lake Delton to south of Ski Hi Road until it reaches the existing four-lane facility.
The proposed improvement is a four-lane rural freeway that will include 5 and possibly 6 interchanges and five
grade separated structures. The project will be split into two distinct sections and each stage is described as
follows:

Stage 1: Construct a two-lane highway from Fern Dell Road to Terrytown Road approximately ¥ mile west of
the existing alignment. During this stage the R/W for a four-lane facility will be purchased for the entire corridor
(IH 90/94 to Ski Hi Road). The two-lane highway will be expanded to a four-lane freeway when traffic volume
and safety concerns warrant, but probably no later than stage 2 construction. A temporary intersection will be
built near Terrytown Road until the full four-lane bypass is built. Interchanges will be constructed at Fern Dell
Road, STH 33 west, and North Reedsburg Road with access being fully controlled along the new relocated
highway (it will be built to freeway standards).

Stage 2: Construction of the Baraboo bypass will not begin until the year 2015 or later. This is in accordance
with the USH 12 between Middleton and Lake Delton MOA. The bypass construction would be a four-lane

FY2005 DECEMBER SOLICITATION Page 2 of 23



WSOy,

ﬁ‘kbﬂ’r,fmﬂ *

g*
a&»'OF ™

DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (CONT)

divided freeway from old Highway 33, around Baraboo, and south of Ski Hi Road to match the existing four-
lane facility. Interchanges will be constructed at STH 33 east, CTH W, and the type of connection near the
Point of Rocks will be determined during the design process of the project. Unless constructed sooner, the
existing two-lane relocated highway will be expanded to a four-lane divided freeway from IH 90/94 south to
Terrytown Rd. All of the Stage 2 improvements would be constructed on right-of-way purchased during Stage
1 acquisitions. Stage 2 Final Design is not part of this contract.

For more information please contact Jim Buschkopf at (608) 246-3851.

D1 1C

Project I.D. 5053-00-00

Lodi — Columbus Road

(Crawfish River Bridge & Approaches)
CTHK

Columbia County

Project I.D. 6217-00-00

Boelte Road Bridge & Approaches
Town of Columbus

Town Road

Columbia County

Use the DT1821 Consultant Solicitation Local Selection NOI created for these projects

The Columbia County Highway & Transportation Department (Columbia County) and the town of
Columbus have received funding in the Local Bridge Program to replace the deficient structures on CTH K
(P-11-87) and Boelte Road (P-11-93) over the Crawfish River. Columbia County wants to select a
consultant for design engineering services for these projects, who may be the same consultant as the one
for the Seier Road project. Upon successful negotiations with the selected consultant, Columbia County,
and the town of Columbus, and the department will enter into Three Party Design Engineering Services
contracts.

The selected consultant will provide all necessary reports; handle agency and utility coordination;
coordinate public involvement activities; and prepare right of way documents, construction plans and
specifications. These projects are planned to be let together in 2007.

Columbia County is looking for a consultant that has been involved with similar projects, including
coordination with the agencies involved in this project. Columbia County will select three to five
consultants to present their qualifications to the Consultant Selection Committee based on the responses
given in the Consultant Solicitation for Local Selection, NOI, DT1821.

Interested consultants should not prepare the department’s standard Notice of Interest form. Consultants
should use the Consultant Solicitation for Local Selection, NOI, DT1821. A link to it can be found at
http://www.dot.wisconsin.gov/business/engrserv/causolicitation.htm.

All guestions should be directed to Columbia County Highway Commissioner, Kurt Dey at (608) 429-2136.

FY2005 DECEMBER SOLICITATION Page 3 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (CONT)

D1 2C

Project I.D. 6199-00-04

Seier Road Bridge & Approaches
Town of Fountain Prairie

(CP Railway Bridge)

Town Road

Columbia County

Use the DT1821 Consultant Solicitation Local Selection NOI created for this project

The Columbia County Highway & Transportation Department (Columbia County) and the town of Fountain
Prairie have received funding in the Local Bridge Program to replace the deficient structure on Seier Road
(P-11-78) over the Canadian Pacific Railway. Columbia County wants to select a consultant for design
engineering services for this project, who may be the same consultant as the one for the CTH K and
Boelte Road projects. Upon successful negotiations with the selected consultant, Columbia County and
the town of Fountain Prairie, and the department will enter into a Three Party Design Engineering
Services contract.

The selected consultant will provide all necessary reports; handle agency, utility and railroad coordination;
coordinate public involvement activities; and prepare right of way documents, construction plans and
specifications. This project must be completed by December 31, 2007 in accordance to an Office of
Commissioner of Railroads’ Order 9150-RX-534 dated April 20, 2004; it is planned for construction in
2007.

Columbia County is looking for a consultant that has been involved with similar projects, including
coordination with the agencies involved in this project. Columbia County will select three to five
consultants to present their qualifications to the Consultant Selection Committee based on the responses
given in the Consultant Solicitation for Local Selection, NOI, DT1821.

Interested consultants should not prepare the department’s standard Notice of Interest form. Consultants
should use the Consultant Solicitation for Local Selection, NOI, DT1821. A link to it can be found at
http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm

All questions should be directed to Columbia County Highway Commissioner, Kurt Dey at (608) 429-2136.

D1 3C

Project ID: 3997-01-03 (Local Bridge)
Division Street Bridge and Approaches
Limits: Rock River Bridge

City of Watertown

Jefferson County

Use the DT1821 Consultant Solicitation Local Selection NOI created for this project
Project Scope
City of Watertown has entered into a project agreement with WisDOT under the Local Bridge program for

rehabbing the Division Street Bridge over the Rock River. The existing

FY2005 DECEMBER SOLICITATION Page 4 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (CONT)

213-foot long bridge over the Rock River (P-28-707) has a sufficiency rating of 66.3 and heavy transverse and
longitudinal cracks in the existing deck. The structure was constructed in 1937. The proposed improvement is
to overlay the existing deck and construct the necessary approaches according to current design standards.
The project is currently scheduled for construction in 2007.

Consulting Services

Upon successful negotiations with the selected consultant, the city and WisDOT will enter into a Three Party
Design Engineering Services contract with the consultant. Work to be provided by the selected consultant will
include, but not be limited to all necessary reports, agency and utility coordination, public involvement, and
preparation of construction plans and specifications.

Consultant Selection

The city is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The city may select three consultants to present their
gualifications to the Consultant Selection Committee, or the city may select a consultant based on the
responses given in the Consultant Solicitation For Local Selection, NOI, DT 1821, Solicitation Number D1 —3C.
Please use this form for your response and mail six copies directly to the city of Watertown. A link to it can be
found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm.

Direct questions to Watertown City Engineer, Joe Radocay at (920) 262-4050.

D1 4C

Project ID: 3997-01-06 (Local Street)
S. 3" Street

Limits: Western Ave — East Main Street
City of Watertown

Jefferson County

Use the DT1821 Consultant Solicitation Local Selection NOI created for these projects

Project Scope
City of Watertown has entered into a project agreement with WisDOT under the STP Urban program for the
reconstruction of S. 3" Street from Western Avenue to East Main Street, an approximate length of 0.35 miles.

The existing urban asphalted roadway is in poor condition, has poor drainage and substandard roadway width.
This segment of South Third Street was last resurfaced in 1966. The proposed improvement is to design a
new reconstructed roadway to current design standards with sidewalk, curb and gutter, and trunk storm sewer.
The project is located in a historic district and adjacent to a city park.

Previous gas stations and seed factory were located along this project. The city of Watertown may consider
landscaping and decorative street lighting along the project. The project is currently scheduled for construction
in 2007.

Consulting Services

Upon successful negotiations with the selected consultant, the city and WisDOT will enter into a Three Party
Design Engineering Services contract with the consultant. Work to be provided by the selected consultant

FY2005 DECEMBER SOLICITATION Page 5 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (CONT)

will include, but not be limited to all necessary reports, agency and utility coordination, public involvement, and
preparation of construction plans and specifications.

Consultant Selection

The city is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The city may select three consultants to present their
qualifications to the Consultant Selection Committee, or the city may select a consultant based on the
responses given in the Consultant Solicitation For Local Selection, NOI, DT 1821, Solicitation Number D1 —4C.
Please use this form for your response and mail six copies directly to the city of Watertown. A link to it can be
found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm.

Direct questions to Watertown City Engineer Joe Radocay at (920) 262-4050.

D1 5C

Project ID: 6319-00-02

CTH G (Local Road)

Limits: Beaver Dam — Randolph Road (BUS USH 51 — STH 73)
Dodge County

Use the DT1821 Consultant Solicitation Local Selection NOI created for this project

Project Scope

Dodge County has entered into a project agreement with WisDOT under the STP Rural program for pulverizing
and resurfacing of CTH G from Beaver Dam — Randolph Road (BUS USH 51 — STH 73) limits. The project
consists of pulverizing and resurfacing of existing 9.92 miles of rural 2-lane pavement and 420 feet of urban
pavement. This segment of CTH G was last resurfaced in 1982 and is in poor condition. Project will require a
correction in the vertical alignment. Current ADT on the project on the north end is 2500 and 6900 on south
end. The project is currently scheduled for construction in 2006.

Consulting Services

Upon successful negotiations with the selected consultant, Dodge County and WisDOT will enter into a Three
Party Design Engineering Services contract with the consultant. Work to be provided by the selected
consultant will include, but not be limited to all necessary reports, agency and utility coordination, public
involvement, and preparation of construction plans and specifications.

Consultant Selection

The county is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The county may select three consultants to present their
gualifications to the Consultant Selection Committee, or the county may select a consultant based on the
responses given in the Consultant Solicitation For Local Selection, NOI, DT 1821, Solicitation Number D1 —5C.
Please use this form for your response and mail six copies directly to the Dodge County Highway
Commissioner. A link to it can be found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm.

Direct questions to Dodge County Highway Commissioner Bob Sindelar at (920) 386-3650.

FY2005 DECEMBER SOLICITATION Page 6 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1 (CONT.)

D1 6C

Project ID: 6995-01-04 (Local Bridge)
W. Davis Street Bridge & Approaches
Limits: Beaver Dam River

City of Beaver Dam

Dodge County

Use the DT1821 Consultant Solicitation Local Selection NOI created for this project

Project Scope
The city of Beaver Dam has entered into a project agreement with WisDOT under the Local Bridge program for
the replacement of the W. Davis Street Bridge over the Beaver Dam River.

The existing 47-foot long, bridge over the Beaver Dam River (P-14-0703), has a sufficiency rating of 35.4 and
is structurally deficient. The structure was constructed in 1928. The proposed improvement is to replace the
existing structure with a new hydraulically sized structure and construct the necessary approaches according
to current design standards. The project is currently scheduled for construction in 2007.

Consulting Services

Upon successful negotiations with the selected consultant, the city and WisDOT will enter into a Three Party
Design Engineering Services contract with the consultant. Work to be provided by the selected consultant will
include, but not be limited to all necessary reports, agency and utility coordination, public involvement, and
preparation of construction plans and specifications.

Consultant Selection

The city is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The city may select three consultants to present their
qualifications to the Consultant Selection Committee, or the city may select a consultant based on the
responses given in the Consultant Solicitation For Local Selection, NOI, DT 1821, Solicitation Number D1 —6C.
Please use this form for your response and mail six copies directly to the city of Beaver Dam. A link to it can
be found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm

Direct questions to Richie Piltz, city of Beaver Dam, (920) 887-4600, Ext. 324.

FY2005 DECEMBER SOLICITATION Page 7 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3

Scope of Service Narratives:

D3 1B

Project ID: 9180-18-00

Gillett — Oconto Falls

West CL Gillett — Highland Road
STH 22

Oconto County

Project Purpose and Need

STH 22 is classified as a minor arterial and was last upgraded in 1995 between the west city corporate limits of
Gillett and the west corporate limits of the city of Oconto Falls. During that project, the existing two-lane, 22-
foot asphaltic pavement along the rural segment was milled and resurfaced to a 24-foot asphaltic pavement
width. A gravel lift section was constructed at one location along with some frost heave corrections. The
urban section through Gillett was resurfaced milled and resurfaced with asphaltic pavement.

The STH 22 surface is showing signs of distress and needs rehabilitation. The existing 20-foot, 1930's
concrete pavement still exists along the rural section. Along many segments of the project, there is
considerable longitudinal cracking that has reflected into the roadway surface along the old concrete pavement
edge. Current traffic volumes along STH 22 are 4,400 ADT, with an increase to 6,200 where STH 22 and
STH 32 are concurrent for 2.7 miles.

Project Description
The department is soliciting consultant design services for this resurfacing/reconstruction project along STH
22. WisDOT has scoped the following needs by the selected consultant for this 9.05-mile project:

o West corporate limits, city of Gillett to east corporate limits, city of Gillett (length = 1.10 miles)—Mill and
resurface the existing urban roadway with asphaltic pavement. Isolated curb and gutter replacement, if
necessitated due to poor condition or inadequate curb height, should be considered. The city of Gillett
will be required to cost share in the project based on costs in designated parking lanes.

e [East corporate limits, city of Gillett to Highland Road, city of Oconto Falls (length = 7.95 miles)—
Reconstruct STH 22 to new construction standards with a gravel lift section (minimum 6 inches
crushed aggregate base course) for this rural two-lane segment. Improve profile with variable gravel
depths where significant benefits to the facility would result. Flatten slopes to current standards. New
ditching will be required. Replace cross drains and private entrance culvert pipes as well as beam
guard. Upgrade intersections to current standards. The consultant will be required to evaluate,
recommend and implement any design modifications to the gravel lift concept based on impacts to
abutting properties, cost effectiveness and other sound engineering practices.

e Existing STH 22/STH 32 intersections (W. Jct. and E. Jct.)—At this time, WisDOT plans to mill and
resurface the various legs of the intersection. However, WisDOT anticipates some improvements
could be implemented and views roundabouts as a potential, feasible solution to further improve the
intersections. Thus, the selected consultant will be required to study the existing conditions, evaluate
improvement options and develop alternative intersection/roundabout designs up to the 30% design
stage. A high level of public involvement for this effort is anticipated. The recommended 30%-design
will then be shelved for possible future construction. If WisDOT deems appropriate to include the

FY2005 DECEMBER SOLICITATION Page 8 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3 (CONT)

roundabouts with this project, the selected consultant will develop final plans for the recommended
alternative. There are two roundabout locations: One at the west junction and one at the east junction
of the STH 22/STH 32 intersections.

Existing Highland Road intersection, city of Oconto Falls—Evaluate the feasibility and recommend any
needed intersection improvements, including roundabouts. If WisDOT approves the recommended
intersection improvements at the 30% design stage for inclusion in the project, the consultant will
develop final plans for the recommended intersection improvement.

A right-of-way plat is anticipated for this project to accommodate the rural widening. A plat may not be needed
for the entire length of the rural segment but may be needed in isolated linear areas or intersections. WisDOT
will acquire the necessary right-of-way.

Deliverables

30% Design Plan—due July 1, 2006

60% Design Plan—due June 1, 2007

DSR—due July 1, 2007

Right-of-Way Plat—due August 1, 2007

Final Plans to Utilities—due February 1, 2008

PS & E Plans on Shelf in District—due February 1, 2009
PS & E—due August 1, 2009

WisDOT Provides

STH 22 traffic forecast (excluding turn count movements—consultant to provide turn count movements
at STH 32 and Highland Road intersections)

Crash data

Aerial photogrammetry (existing mapping and DTM)—Scheduled for delivery by WisDOT around July 1,
2005

Existing culvert log

List of known utilities

As-built plans

Existing right-of-way plats

Consultant Requirements

Knowledge of the PS & E process

Experience with design criteria—both with WisDOT'’s Facilities Development Manual and the AASHTO
Roadside Design Guide—for rural and urban roadways

Experience with preliminary and/or final roundabout design

Experience with traffic capacity modeling for intersections and roundabouts, including HCS for
intersections and RODEL for roundabouts

Experience with the design environmental process

Experience with development of WisDOT right-of-way plats

Familiarity with WisDOT encroachment reports

Familiarity with TRANS 220

Experience with the public involvement process

Experience performing hydrologic and hydraulic design, including completing box culvert structure
survey reports

Experience with project management

FY2005 DECEMBER SOLICITATION Page 9 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3 (CONT)

e Committed to providing WisDOT updated construction cost estimates (minimum semi-annually)
e Willingness to develop state/municipal agreements for work under Project 9180-18-71

Special Expectations

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project. The
district contact person is Paul Vraney, Project Manager, at (920) 492-5999 or at paul.vraney@dot.state.wi.us.

D3 2B

Project ID: 1211-17-00 1211-18-00

USH 41 - |H 43 USH 41 —I|H 43

CTH X/Webster Avenue — IH 43 USH 41 — Webster Avenue
STH 172 STH 172

Brown County Brown County

Project Purpose & Need

STH 172 is a rural four to six-lane divided freeway facility that serves as the south leg of the beltline around the
city of Green Bay. The existing facility was built between 1973 and 1984. The pavement has received various
treatments over the past 10 years ranging from routine maintenance for pop outs and joint blowups to full
depth joint repairs and diamond grinding. The structures on STH 172 have also received various treatments
over the past 10 years from temporary patching to asphaltic overlays with membranes. Both the pavement
and structures are showing their age and are in need of extensive maintenance and rehabilitation.

Project Description

The department is soliciting consultant design services for the structure rehabilitation (deck overlay and deck
replacement), pavement repair and resurfacing of STH 172 between USH 41 and IH 43 in Brown County. The
project length is approximately 6 miles. The average daily traffic on STH 172 in 2003 ranged from 46,300 to
76,400. The project also includes 25 structures (B-5-108, 145-152, 157, 171-182, 185, 190 and 193), which
will either be overlaid or have the deck replaced depending upon their condition. The structure over the Fox
River (B-5-149) potentially may need to have the deck replaced. The design contract will cover both project
ids. The design project is proposed as a shelf project.

Deliverables

Field surveys

30% Design Plan due October 1, 2005

60% Design Plan due January 1, 2006

Environmental Document — pER due October 1, 2005

Pavement Design Report due December 1, 2005

Design Study Report due January 1, 2006

Structure Survey Reports due November 1, 2005

Preliminary Structure Plans due June 1, 2006

Final Structure Plans due December 1, 2006

90% Design Plan due October 1, 2006

Preliminary Plans and DT 1078 sent to utilities by November 1, 2006
PS&E package submitted to District 3 for district review due December 1, 2006
PS&E submitted for bureau review: December 1, 2007

FY2005 DECEMBER SOLICITATION Page 10 of 23
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DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3 (CONT.)
e PS&E date: February 1, 2008
e Letting date: July 8, 2008

WisDOT Provides

Concept Definition Report and/or District Scoping Document
List of known utilities

Aerial photography (including existing mapping and DTM)
Existing culvert log

Crash data

Traffic forecast

Horizontal and vertical control for surveys

Latest structure inspection reports

As built plans

Existing right-of-way plats

Infrared thermographic surveys of the existing bridge decks

Consultant Requirements

e Knowledge of the PS&E process

e Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.

e Experience with the design environmental process

e Coordinate with all agencies and obtain the necessary permits

e Familiarity with WisDOT Exception to Standards Report

e Familiarity with TRANS 220

e Familiarity with railroad coordination in regards to roadway projects

e Experience with the public involvement process

e Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community

e Experience completing structure survey reports

e Structure design

e Experience with project management

e Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)

Special Skills & Expectations
The consultant should have the experience and capacity necessary for providing the approximately 25
structure designs that are required for this project.

The consultant should also have the knowledge and experience of work zone traffic control for the
development of traffic staging plans for maintaining the high volume of traffic (76,400 vpd in 2003) utilizing the
bridge over the Fox River while it is being redecked.

Interviews will be conducted in late January/early February 2005 with the short list of consultants.

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project. The
district contact person is Chuck Karow, Project Manager, at (920) 492-5997 or at
charles.karow@dot.state.wi.us.
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D3 3B

Project ID: 1227-07-00

Milwaukee — Green Bay

Mason Street SE & NW Off Ramps
IH 43

Brown County

Project Purpose & Need

IH 43 is a rural four-lane divided freeway facility that serves as the east and north legs of the beltline around
the city of Green Bay. The east side of Green Bay has experienced significant growth in the last 5 — 10 years.
The existing interchange at Mason Street (CTH V) currently is experiencing significant backups on the exit
ramps from IH 43 to Mason Street due to the growth in the area. The existing exit ramps do not have enough
storage capacity to prevent traffic from backing up onto the freeway. The proposed project will investigate and
propose measures to increase the operations of the interchange to prevent traffic from backing up onto the
freeway.

Project Description

The department is soliciting consultant design services for investigating and analyzing the interchange
operations at the Mason Street/IH 43 interchange on the east side of Green Bay in Brown County. The design
project is proposed as a shelf project.

Deliverables

Field surveys

30% Design Plan due October 1, 2005

60% Design Plan due March 1, 2006

Environmental Document — ER due January 1, 2006

Pavement Design Report due January 1, 2006

Design Study Report due March 1, 2006

Right-of-Way Plat due July 1, 2006

90% Design Plan due July 1, 2006

Preliminary Plans and DT 1078 sent to utilities by October 1, 2006
PS&E package submitted to District 3 for district review due January 1, 2007
PS&E submitted for bureau review: June 1, 2009

PS&E date: August 1, 2009

Letting date: December 8, 2009

WisDOT Provides

Concept Definition Report and/or District Scoping Document
List of known utilities

Aerial photography (including existing mapping and DTM)
Existing culvert log

Crash data

Traffic counts

Traffic forecast

Horizontal and vertical control for surveys

As built plans

Existing right-of-way plats

Consultant requirements
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e Knowledge of the PS&E process

e Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.

e Experience with urban intersection design

Experience with traffic capacity modeling for interchanges, intersections and roundabouts, including

HCS for intersections and RODEL for roundabouts

Experience with the design environmental process

Coordinate with all agencies and obtain the necessary permits

Familiarity with TRANS 220

Experience with development of WisDOT right-of-way plats

Experience with project management

Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)

Special Skills & Expectations

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project. The
district contact person is Chuck Karow, Project Manager, at (920)-492-5997 or at
charles.karow@dot.state.wi.us.

D3 4B

Project ID: 9210-11-00

Oneida — Green Bay

Duck Creek Bridge and Approaches
STH 54

Brown County

Project Purpose & Need

STH 54 is a rural two-lane highway, which is classified as a principal arterial, which passes through the
unincorporated community of Oneida in Brown and Outagamie Counties. The existing overhead steel truss
structure (B-5-728) over Duck Creek was built in 1932. It was redecked in 1978. The vertical clearance over
the highway was increased in 1980. The structure was painted and received a new railing in 1981. The
current deck rating is 4.6 and overall sufficiency rating is 37. The proposed project will replace the deck,
outside stringers and bearings. The steel members will be painted and the joints and abutments will be
repaired.

Project Description

The department is soliciting consultant design services for the rehabilitation of the existing structure (B-5-728)
over Duck Creek on STH 54 in Brown County. The proposed project is an interim improvement, which is
intended to extend the life of the existing structure. The long-range plans for STH 54 may ultimately relocate
the crossing of Duck Creek to a different location. No right-of-way is anticipated being required for the project.
The existing structure B-5-728 was determined to be ineligible for the national register of historic structures in
2001.

Deliverables
e Field surveys
e 30% Design Plan due July 15, 2005
e 60% Design Plan due September 1, 2005
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TRANSPORTATION DISTRICT 3 (CONT.)

Environmental Document — pER due July 15, 2005

Design Study Report due September 1, 2005

Structure Survey Reports due July 1, 2005

Preliminary Structure Plans due October 1, 2005

Final Structure Plans due April 1, 2006

90% Design Plan due November 1, 2005

Preliminary Plans and DT 1078 sent to utilities by January 1, 2006
PS&E package submitted to District 3 for District Review due April 14, 2006
PS&E submitted for Bureau Review: June 1, 2006

PS&E date: August 1, 2006

Letting date: December 12, 2006

WisDOT Provides

Concept Definition Report and/or District Scoping Document
List of known utilities

Aerial photography (including existing mapping and DTM)
Existing culvert log

Crash data

Traffic forecast

Horizontal and vertical control for surveys

Latest structure inspection reports

As built plans

Existing right-of-way plats

Consultant Requirements

Knowledge of the PS&E process

Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.

Experience with the design environmental process

Coordinate with all agencies and obtain the necessary permits

Familiarity with WisDOT Exception to Standards Report

Familiarity with TRANS 220

Experience with the public involvement process

Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community and the Oneida Nation.

Experience performing hydrologic and hydraulic design, including completing structure survey reports
Structure Design

Familiarity with WisDOT encroachment reports

Experience with project management

Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually

Special Skills & Expectations

The project is located in the community of Oneida in the center of the Oneida Nation reservation boundaries.
The consultant should have experience in working with Native Americans and a good understanding of public
relations in order to work successfully with the Oneida Nation.

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect
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the selection of the consultant, at the discretion of the district. If absolutely necessary, the interested
consultant may contact the district to further clarify the project scope or consultant requirements of the project.
The district contact person is Chuck Karow, Project Manager, at (920) 492-5997 or at
charles.karow@dot.state.wi.us.

D3 1C

Project ID: 4984-01-37

Lawe Street Bascule Bridge over the Fox River Navigation Channel
City of Appleton

Local Street

Outagamie County

Use the DT 1821 Consultant Solicitation Local Selection NOI created for this project

Project Scope

The project scope is a full service design contract for the rehabilitation of the Lawe Street Bascule Bridge over
the Fox River Navigation Channel. This includes rehabilitation of the structural, mechanical and electrical
systems to full reliable service. The bridge in its present condition is not operable.

Work to be completed by the consultant includes the inspection of the bridge and all its components to
determine all defects and then the preparation of plans, specifications and cost estimates to rehabilitate the
bridge to provide continued reliable service for at least 25 additional years.

Project Background

The bridge was constructed in 1954. This bridge has received very little maintenance in the last 23 years
thereby creating its present condition. The moveable span is a double-leaf trunnion type bascule structure with
a distance of approximately 73 feet between the concrete abutments. The width of the bridge is 28 feet. The
2000 AADT is 7100 vehicles.

Anticipated Work on Bridge

An inspection has been conducted on the bridge. The following is a general summary of anticipated work
required to restore the bridge to operating condition. This summary should not be considered conclusive in
covering all the defects.

Structural
e Replace steel roadway and sidewalk grid and the grids support beams and floor beams
Replace roadway center break and rear break elements
Clean and paint steel members
Replace reinforced concrete slabs, concrete approach slabs, abutments and sidewalks
Replace and/or repair metal items in regard to railings and miscellaneous metals throughout the project
Repairs to the operator’s house
Restore entire bridge and structure for reliable service

Mechanical
e Replace main gear reducer drive units, main pinion shaft bearings, pinion gears and various couplings
Replace motor brakes and machinery brakes
Replace center span locks and piping
Clean, adjust and lubricate the various moveable parts of the bridge
Test, adjust and restore all systems for reliable service
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Electrical
e Replace and/or recondition various electric motors
e Replace traffic gate assemblies
e Replace and/or recondition navigation lighting system
e Replace and/or install new conduit, conductors, pull boxes, junction boxes, receptacles, lights and switches as

needed

Install new submarine cable across the channel
Upgrade control console and motor control console
Replace and rehabilitate safety components

Add lighting to improve safety

Test, adjust and restore all systems for reliable service

Anticipated Construction Cost $3,300,000

Additional Work Items
The following shall be included in the scope of the project:

e Prepare traffic control plan

Provide any required field survey

Coordinate all activities with utility companies

Coordinate all activities with local businesses and government agencies
Obtain any required permits

Conform to Wisconsin DNR and all other state and federal requirements

Consultant Selection:

All respondents must be on WisDOT's Roster of Eligible Consultants. The City will select a consultant based upon
responses given in the Consultant Solicitation for Local Selection, NOI DT 1821 for this project. Please use this form for
your response and mail 4 copies of all completed forms to:

City of Appleton
Department of Public Works
Lawe Street Design NOI
Attn: Pete Neuberger, P.E.
100 N. Appleton Street
Appleton, W1 54911

Project Funding/Lead Agency:

This project will be designed and constructed under the 2005-2006 Local Bridge Program. WisDOT, the city of Appleton,
and the selected consultant will enter into a Three Party Design Engineering Services Contract upon successful design
contract negotiations between the selected consultant and WisDOT. DBE requirements will apply to this project if the
negotiated contract price is greater than or equal to $400,000.

Project Schedule

Consultants to submit NOI by December 16, 2004
Anticipated Selection Date January 3, 2005
Anticipated Project Start Date March 1, 2005
Anticipated PS&E Date May 1, 2006

Direct questions to city of Appleton, Project Engineer, Pete Neuberger, P.E. at (920) 832-6477 or E-mail
Peter.Neuberger@appleton.org.
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D3 2C

Project ID: 4984-01-31

Olde Oneida Street Bascule Bridge over the Fox River Navigation Channel
City of Appleton

Local Street

Outagamie County

Use the DT 1821 Local Selection NOI created for this project

Project Scope

The project scope is a full service design contract for the rehabilitation of the Olde Oneida Street Bascule
Bridge over the Fox River Navigation Channel. This includes rehabilitation of the structural, mechanical and
electrical systems to full reliable service. The bridge in its present condition is not operable.

Work to be completed by the consultant includes the inspection of the bridge and all its components to
determine all defects and then the preparation of plans, specifications and cost estimates to rehabilitate the
bridge to provide continued reliable service for at least 25 additional years.

Project Background

The bridge was constructed in 1959. This bridge has received very little maintenance in the last 23 years
thereby creating its present condition. The moveable span is a single-leaf trunnion type bascule structure with
a distance of approximately 72 feet between the concrete abutments. The width of the bridge is 45 feet. The
2001 AADT is 2548 vehicles.

Anticipated Work on Bridge

An inspection has been conducted on the bridge. The following is a general summary of anticipated work
required to restore the bridge to operating condition. This summary should not be considered conclusive in
covering all the defects.

Structural
e Replace open steel roadway and sidewalk grid and support beams for grid

e Replace connections between various steel members
e Clean and paint steel members
e Replace reinforced concrete slab, concrete approach slabs, abutments and sidewalks
e Repair cracks in concrete walls
e Replace or repair metal items in regard to railings, movable traffic barrier, etc.
e Restore entire bridge and structure for reliable service
Mechanical

e Clean, adjust and lubricate the various moveable parts of the bridge
e Replace span locks and span lock operators
e Test, adjust and restore all systems for reliable service

Electrical
e Replace traffic gate assemblies
e Replace deteriorated conduit, conductors, pull boxes, junction boxes, receptacles, lights and switches
as needed
Clean and recondition various cabinets, switches and components as needed
Recondition navigation lighting system

FY2005 DECEMBER SOLICITATION Page 17 of 23



j

Lok
3
2
ﬁ‘kbﬂ’r,fmﬂ *

DECEMBER 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION
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e Upgrade control console and motor control console
e Add lighting to improve safety
e Test, adjust and restore all systems for reliable service

Anticipated Construction Cost: $1,600,000

Additional Work Items

The following items shall be included in the scope of the project:

Prepare traffic control plan

Provide any required field survey

Coordinate all activities with utility companies

Coordinate all activities with local businesses and government agencies
Obtain any required permits

Conform to Wisconsin DNR and all other State and Federal requirements

Consultant Selection

All respondents must be on WisDOT’s Roster of Eligible Consultants. The city will select a consultant based
upon responses given in the Consultant Solicitation for Local Selection, NOI DT 1821 for this project. Please
use this form for your response and mail 4 copies of all completed forms to:

City of Appleton

Department of Public Works
Olde Oneida Street Design NOI
Attn: Pete Neuberger, P.E.

100 N. Appleton Street
Appleton, W1 54911

Project Funding/Lead Agency

This project will be designed and constructed under the 2005-2006 Local Bridge Program. WisDOT, the City of
Appleton, and the selected consultant will enter into a Three-Party Design Engineering Services Contract upon
successful design contract negotiations between the selected consultant and WisDOT.

Project Schedule:

Consultants to submit NOI by December 16, 2004
Anticipated Selection Date January 3, 2005
Anticipated Project Start Date March 1, 2005
Anticipated Project PS&E Date November 1, 2005

Direct questions to Pete Neuberger, P.E., Project Engineer, City of Appleton, at (920) 832-6477 or E-mail
Peter.Neuberger@appleton.org.
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TRANSPORTATION DISTRICT 8
Scope of Service Narratives:

D8 1B

Project ID: 1180-42-00
36" Ave. — Bear Trap Road
USH 2 Ashland County

Project ID: 1180-45-00
Bear Trap Road — Odanah
USH 2 Ashland County

Transportation District 8 is soliciting the following engineering services for the subject projects:

A complete soils investigation according to geotechnical industry standards (using Geotechnical Bulletin No. 1
as a guide) including borings, pavement cores, and/or split spoon samples at locations and depths to be
determined by District staff. Some pavement cores will include an underlying layer of concrete pavement.

A soils investigation, including borings and recommendations for stabilization, at a bank/embankment failure
area located approximately 70 feet off of the roadway.

Marsh soundings.
Pavement cores at designated locations along the proposed detour route.

A detailed report summarizing results of the soils investigation, including field boring logs, and
recommendations for design parameters and considerations.

Traffic control, according to the MUTCD, required to complete the soils investigation activities.

A preliminary draft of the environmental screening worksheets according to FDM Chapter 21. This work will
require coordination with District staff and other agencies including the Bad River Tribal DNR. Some very
sensitive environmental sites exist in the area and will need to be addressed in the documentation. Electronic
and paper copies of the worksheets and other documentation shall be provided to the District.

A drainage study according to FDM Chapter 13. The study shall include proposals for culvert pipe sizes and
locations within the project limits and in a low area that occasionally floods necessitating closing the roadway
and detouring traffic. The study must consider upstream and downstream impacts to ensure that sensitive
areas are not adversely impacted. The study must also consider flow at the Bad River Bridge to ensure
drainage patterns don’t change there resulting in scour at the site. The study shall include a detailed report
summarizing findings and proposals. All documentation and computations shall be submitted to the district.

For more information, contact Barbara Kerber at (715) 392-7860 or by e-mail at
barbara.kerber@dot.state.wi.us
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BUREAU OF HIGHWAY CONSTRUCTION (BHC)

Scope of Service Narratives:

BHC 1A
Project ID: 1009-03-40

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this project. This solicitation is open
to consultants who are NOT on the WisDOT'’s Roster of Eligible Consultants as well as to those who are.

Develop, implement, and evaluate the practicality and effectiveness of performance-related specifications
(PRS) for jointed plain concrete pavements (JPCP) based on a real-world field trial in Wisconsin.

Develop and implement Level 1 PRS for a JPCP highway project in Wisconsin in accordance with FHWA-RD-
98-155, Guide to Developing Performance-Related Specifications for PCC Pavements and using PaveSpec
3.0. Participate in meetings that precede the field work; be available on-site during the initiation of the PCC
paving work to assist in implementing the testing and sampling plan and computing PF’s; and, produce a final
report that documents the entire project including the PRS development, field implementation, and evaluation.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information contact Deb Bischoff at (608) 246-7957.
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BUREAU OF PLANNING/ BUREAU OF RAILROADS AND HARBORS
(BOP/BORAH)

Scope of Service Narrative:

BOP/BORAH 1B
Project ID: XXXX-XX-XX

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this project. This solicitation is open
to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to those who are.

Project Purpose & Need

The Midwest Regional Rail Initiative (MWRRI) is an ongoing effort to develop an improved and expanded
passenger rail system in the Midwest. The sponsors of the MWRRI are the transportation agencies of nine
Midwest states - lllinois Department of Transportation, Indiana Department of Transportation, lowa Department
of Transportation, Michigan Department of Transportation, Minnesota Department of Transportation, Missouri
Department of Transportation, Nebraska Department of Roads, Ohio Rail Development Commission, and
Wisconsin Department of Transportation.

Since 1996 the MWRRI has produced a series of studies investigating the feasibility of a regional, high-speed
passenger rail system in the Midwest. Building on past studies, the MWRRI has produced a 2004 Update of
the MWRRI Plan.

Additional consulting work and support is needed at the state and federal level as the nine MWRRI states
pursue implementation funding and conduct various activities to implement the plan.

Project Description and Deliverables

The Midwest Regional Rail Initiative (MWRRI) Steering Committee has requested Federal Railroad
Administration (FRA) planning funds in response to a $250,000 earmark included in the FFY 2004
Transportation Appropriation. These funds require a 50/50 state/federal match and generate $500,000 in
effort. The Steering Committee is requesting that this funding be provided before January 1, 2005 to provide
consultant support for MWRRI planning, public involvement, engineering, and environmental work during a
three-year period from January 1, 2005 through December 31, 2008.

Specific consultant activities will include the following:

Program Management

The MWRRI Steering Committee will meet at least four times per year and conduct conference calls as needed
to coordinate state activities associated with implementing the plan, refining it as needed, and conducting
specific activities indicated below. Consultant support will involve conducting and/or managing the specific
activities called for in this work plan. Consultant support will also be required to schedule meetings and
conference calls, develop meeting agenda’s, prepare minutes, and coordinate follow up activities as agreed to
by the Steering Committee. The consultant will also be expected to maintain existing and future MWRRI
reports, technical papers, minutes, and data bases as needed.

Anticipated percent of total effort: 11%
Public Information and Outreach Materials

The MWRRI states already possess an extensive technical “Project Notebook” document and a 26-page
Executive Report printed in sufficient quantity for limited distribution. However, continued effort will be required
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BOP/BORAH (CONT.)

under this Scope of Services to develop additional public involvement and outreach materials. These materials
will be used by the Steering Committee, individual states and stakeholders to effectively communicate with the
public about the recommendations of the MWRRI Plan and generate state, local and national support for
funding its implementation. These materials can include brochures, one-page informational papers on specific
corridors, specific states and special topics, videos, “leave-behind” folders and electronic presentation
materials tailored to the needs of both the Steering Committee collectively and individual state steering
committee members.

Anticipated percent of total effort: 15% (including printing and production costs)

Economic Impact and Benefit Cost Analysis

Public policy makers at the state, local and national level have indicated that they desire information on the
economic development benefits of the MWRRI in terms of jobs, incomes, land values and other measures as
they evaluate funding options for implementing the system in their respective state legislatures, local governing
bodies and the US Congress. State-specific, corridor-specific, and to the degree possible, community-specific
information on these topics needs to be generated. This information will be particularly useful in developing
targeted public information and outreach materials above.

An updated benefit-cost analysis needs to be developed using appropriate federal agency standards. The
2004 MWRRI Plan Update did not include a benefit-cost analysis using the new capital and operating costs
included in the plan because of budget limitations at the time. Most federal agencies and federal legislative
staff seek this type of information before initiating project funding. The benefit cost analysis should address the
MWRRI System and, to the degree possible, individual corridors. This benefit-cost information will also be
useful in the development of public information and outreach materials above.

Anticipated percent of total effort: 19%

System-Wide Environmental Analysis

The 2004 MWRRI Plan Update recommends that the states begin to undertake a system-wide environmental
analysis as required under the National Environmental Policy Act in order to be “funding-ready”. In response to
this, the consultant is requested to develop a scope of work and cost estimate for a Tier | Environmental
Analysis of the MWRRI System with particular emphasis on resolving route and infrastructure issues in the
Chicago Hub Area, including the “South of the Lake Area” east of Chicago. This scope of work development
effort should address the best approach for structuring a multi-year work plan including geographic phasing of
work on individual corridors or groups of corridors. It should identify cost savings to be gained from building on
the significant body of planning work already completed on the MWRRI System. It should also address
efficiencies to be gained from carefully assessing Tier | work to be done by a consultant(s) versus state staff.

As a part of this effort, the consultant should be prepared to advise states conducting their own Tier | and other
environmental work on specific corridors. The consultant is also requested to conduct other environmental
analyses as appropriate to aid specific MWRRI Phase | corridor projects, such as the Chicago-Milwaukee
Corridor, to become “funding ready”.

Anticipated percent of total effort: 29%
Special Studies and Analyses Requested by the MWRRI Steering Committee
As state and federal funding is sought, and states move towards project implementation, there are likely to be

many emerging issues not addressed in the 2004 MWRRI Plan Update in sufficient detail and which will be of
interest to the states individually and collectively. Possible topics included refined infrastructure and equipment
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capital cost estimates and related engineering analyses; refined ridership, revenue and operating cost
forecasts; schedules and operating plans; technical issues related to operating equipment; responses to freight
railroad concerns; alternative institutional and organizational structures; and analysis of specific federal funding
program proposals with regard to their applicability to the MWRRI. The consultant will be expected to prepare
reports on these planning and implementation issues over the three-year work period as requested by the
Steering Committee, subject to budget constraints.

Anticipated percent of total effort: 26%

Additional Information
Prospective consultants may be asked to attend an interview with the MWRRI Steering Committee during the
week of January 17, 2005.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Questions regarding the Scope of Services may be directed to:

Primary Contact:

Randy Wade

Wisconsin Department of Transportation
Telephone Number: (608) 266-9498
E-mail: randall.wade@dot.state.wi.us

Secondary Contact:

Ethan Johnson

Wisconsin Department of Transportation
Telephone Number: (608) 261-6292
E-mail: ethan.johnson@dot.state.wi.us

FY2005 DECEMBER SOLICITATION Page 23 of 23



	DECEMBER 2004 MONTHLY SOLICITATION SPREADSHEET
	TRANSPORTATION DISTRICT 1
	D1  1D
	Project ID: 1674-00-02

	D1  1C
	Project I.D. 5053-00-00
	Project I.D. 6217-00-00

	D1  2C
	Project I.D. 6199-00-04

	D1  3C
	Project ID: 3997-01-03 (Local Bridge)

	D1  4C
	Project ID: 3997-01-06 (Local Street)

	D1  5C
	Project ID: 6319-00-02

	D1  6C
	Project ID: 6995-01-04 (Local Bridge)


	TRANSPORTATION DISTRICT 3
	D3  1B
	Project ID: 9180-18-00

	D3  2B
	Project ID: 1211-17-00/1211-18-00

	D3  3B
	Project ID: 1227-07-00

	D3  4B
	Project ID: 9210-11-00

	D3  1C
	Project ID: 4984-01-37

	D3  2C
	Project ID: 4984-01-31


	TRANSPORTATION DISTRICT 8
	D8  1B
	Project ID: 1180-42-00
	Project ID: 1180-45-00


	BUREAU OF HIGHWAY CONSTRUCTION (BHC)
	BHC  1A
	Project ID: 1009-03-40


	BUREAU OF PLANNING/ BUREAU OF RAILROADS AND HARBORS (BOP/BORAH)
	BOP/BORAH  1B
	Project ID:  XXXX-XX-XX



